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POWNAI ...

Questions/Answers from site-walk of October 28, 2025

Updated November 25, 2025

1. Question: Where is the Wetlands report that was done as part of the initial study? It does not appear
to be available on the Town of Pownal website.
Answer: The Wetlands report is contained within the Fire & Rescue and Public Works Facility Needs
Study of September 13, 2024, which was not posted on the Town of Pownal website. It can be
found through the following link: https://www.pownalmaine.org/vertical/sites/%7BE22E4FSE-
90D9-49E3-A5FC-00AC79420AA6%7D/uploads/FFC_PCA Final Report 9.13.24.pdf.

2. Question: Will the Civil and Site Design work that The Town is soliciting to be used for obtaining a Site
permit?
Answer: Yes. See the answer to question three below, for further clarification.

3. Question: Is the Civil and Site Design subject to Planning Board review?
Answer: Yes. The Planning Board works with the Code Enforcement Officer in reviewing site plan
design. It should be noted that, due to the existence of wetlands, the plan must comply with State
requirements as well. Reference wetlands study for further information.

4. Question: Should a soils investigation (necessary for foundation design) be included as part of the
scope of this work?
Answer: Yes.

5. Question: Is a septic design required as part of this work?
Answer: Yes. Reference the schematic building design as prepared by Port City Architecture for
sizing, and other design requirements.

6. Question: Will the Town supply a list of site-walk attendees?
Answer: site-walk attendees included:
— Wonderlich-Malec (Mike Dorris in attendance)
— Acorn Engineering (Craig Burgess in attendance)
— Sebago Technics (Mathew Orr in attendance)
— Sevee & Maher (Jeff Read in attendance)
— Wright- Pierce (Jamie Wallace in attendance)
— CHA (Chris Carrol in attendance)
— Harriman Associates (Jon Earle in attendance)
— Dubois King (Danny Houle in attendance)
— BH2M (Steve Blake in attendance)
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7. Question: The RFP states one of the deliverables is a material and soil analysis suitable for building
foundation design. Could you clarify the extent of the geotechnical evaluation that’s needed? We
assume this means providing a geotechnical evaluation to provide to others for design of the building
foundation.

Answer: Assumption is correct.

8. Question: Could you confirm that preparation and submission of permitting applications will not be
required under this phase due to uncertainty of timing for construction?
Answer: It is necessary to obtain Planning Board approval, including satisfying DEP requirements,
under this phase. Application for the actual building permit will take place at a later date.

9. Question: To what extent would the Town like the consultant to provide design services for
stormwater management? Should the consultant identify potential stormwater management locations
only or should the consultant provide preliminary stormwater management calculations to apply for
permit applications under a separate phase?

Answer: Provide Preliminary

10. Question: Under Part 6: Reference Review, the RFP asks for "three (3) projects." Would the
Committee accept more than three example projects in this section to highlight the depth of similar
experience?

Answer: Yes

11. Question: As part of this phase of the project, will the selected engineer have to apply for and obtain permit
applications from the Town, Maine DEP, and Army Corps of Engineers?
Answer: The answer to this question depends upon the degree to which the project is required to
be "shovel Ready." The Committee has been unable to make this determination at this point. We
must therefore request that the cost of permit applications be included as an alternate.



